

Coliseum Improvements FY13 - Coliseum Window Restoration Project

BID TABULATION

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Bid No.: 5781
 Project No.: 13217-019
 Bid date: July 21, 2015

Item No.	Description	Quantity	Hodge Management, LLC		Bayside Building Services, Inc.	
			8770 Seminole Blvd. Seminole, FL 33772	11959 46th St. N. Clearwater, FL 33762		
Totals-->			1	\$ 116,398.00	2	\$ 61,885.00
Surety-5% bond -->			The Guarantee Company of North America		Endurance Reinsurance Corp. of America	
			1		2	
			@ unit \$	total \$	@ unit \$	total \$
BASE BID						
1	All windows for four (4) facades	1	LS	\$ 160,880.00	\$ 160,880.00	\$ 167,760.00
2	Allowance for Permit Costs	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
3	Allowance for Unforeseen Conditions	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
Subtotal: BASE BID				\$ 171,880.00		\$ 178,760.00
DEDUCT ALTERNATES						
4	Deduct Alternate #1 - Delete all construction work included in Contract Docs. For the restoration of all windows on the North Façade including final paint.	1	LS	\$ 16,228.00	\$ 16,228.00	\$ 25,375.00
5	Deduct Alternate #2 - Delete all construction work included in Contract Docs. For the restoration of all windows on the East Façade including final paint.	1	LS	\$ 18,700.00	\$ 18,700.00	\$ 43,625.00
6	Deduct Alternate #3 - Delete all construction work included in Contract Docs. For the restoration of all windows on the West Façade including final paint.	1	LS	\$ 20,554.00	\$ 20,554.00	\$ 47,875.00
Subtotal: DEDUCT ALTERNATES				\$ (55,482.00)		\$ (116,875.00)
BID TABULATION SUMMARY						
Subtotal: BASE BID				\$ 171,880.00		\$ 178,760.00
Subtotal: DEDUCT ALTERNATES				\$ (55,482.00)		\$ (116,875.00)
Total:				\$ 116,398.00		\$ 61,885.00

Jean S. Totti
 Jean Totti
 Project Manager
 Date: 10/20/15

Raul Quintana
 Raul Quintana, R.A.
 City Architect
 Date: 10/21/15

Thomas B. Gibson
 Thomas B. Gibson, P.E.
 Engineering and Capital Improvements Director
 Date: 10-22-15