


Grand Canal Boulevard Seawall Replacement


BID TABULATION

Bid No.: 6153
 Project No.: 16048-110
 Bid date: August 1, 2016

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity	All American Concrete, Inc.		Midcoast Construction Enterprises, LLC	
			8770 Somerset Dr. Largo, FL 33773	405 St. Petersburg Dr. E., #4 Oldsmar, FL 34677		
Totals-->			1	\$ 77,050.00	2	\$ 79,277.00
Surety-5% bond -->			Travelers Casualty & Surety Company		United States Fire Insurance Co.	
			1		2	
			@ unit \$	total \$	@ unit \$	total \$
CONTRACT BID						
G-1.1	Mobilization	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 6,552.00
M-7.1	Floating Turbidity Barrier	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 2,120.00
M-13	Allowance for Contract Amendment	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00
M-14	Cut Temporary Sheet Piles	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 2,750.00
B-12	Vinyl Sheet Piling Seawall - ESP 8.5 x 14' vinyl sheeting with cap, rebar, cut holes in temporary sheet piles to install anchors, mantra ray anchors, French drain and drains, remove and dispose of collapsed wall, cut and dispose temporary steel sheet pile one foot below grade and backfill to grade.	1	LS	\$ 64,550.00	\$ 64,550.00	\$ 64,855.00
SUBTOTAL CONTRACT BID:				\$ 77,050.00		\$ 79,277.00
ALTERNATE						
AA-01	Reinforced Concrete Seawall per City Standard - with cap, rebar, cut holes in temporary sheet piles to install anchors, mantra ray anchors, French drain and drains, remove and dispose of collapsed wall, cut and dispose temporary steel sheet pile one foot below grade and backfill to grade.	1	LS	\$ 73,050.00	\$ 73,050.00	NB
SUBTOTAL ALTERNATE BID:				\$ 73,050.00		NB
BID TABULATION SUMMARY						
SUBTOTAL CONTRACT BID				\$ 77,050.00		\$ 79,277.00
SUBTOTAL INCLUDING ALTERNATE				\$ 85,550.00		NB


 Carlos Frey, P.E.
 Project Manager
 Date: 8/30/16


 H. Phillip Keyes, P.E.
 Design Manager
 Date: 8/31/16


 Thomas B. Gibson, P.E.
 Engineering and Capital Improvements Director
 Date: 9-1-16