

BID TABULATION

Main Library HVAC Replacement
 Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Bid No.: 7128A
 Project No. 10230-019
 Bid date: June 23, 2011

Item No.	Description	Quantity		Engineer's Estimate		Air Ideal Inc.		Midway Services Inc.		Air Mechanical & Service Corp.		Kenyon & Partners, Inc.		Superior Mechanical Systems	
						324 Grey Owl Run Chuluota, FL 32766		4677 118th Avenue North Clearwater, FL 33762		4311 W. Ida Street Tampa, FL 33614		3203 Queen Palm Dr Tampa, FL 33619		6482 Park Blvd Pinellas Park, FL 33781	
Totals-->				609,900.00	1	661,500.00	2	678,800.00	3	690,393.00	4	718,324.00	5	795,000.00	
Surety-5% bond -->				The Gray Insurance Company		Contractors Bonding & Insurance Co		Westfield Insurance Company		Fidelity & Deposit Co of Maryland		North American Specialty Insurance Co.			
G GENERAL				@ unit \$ total \$		1 @ unit \$ total \$		2 @ unit \$ total \$		3 @ unit \$ total \$		4 @ unit \$ total \$		5 @ unit \$ total \$	
1	Asbestos Abatement Boiler Gasket	20	Sq.Ft.	50.00	1,000.00	8.62	172.40	9.00	180.00	18.20	364.00	22.50	450.00	22.50	450.00
1.1	Asbestos Abatement Silver Coating Roofing Material	40	Sq.Ft.	35.00	1,400.00	8.58	343.20	9.00	360.00	18.20	728.00	4.50	180.00	4.50	180.00
1.2	Asbestos Abatement Foamglass and Mastic	250	Lin.Ft.	20.00	5,000.00	9.98	2,495.00	9.00	2,250.00	9.00	2,250.00	8.50	2,125.00	8.50	2,125.00
1.3	Asbestos Abatement Pipe Wrap	10	Lin.Ft.	50.00	500.00	9.72	97.20	9.00	90.00	9.00	90.00	10.00	100.00	10.00	100.00
2	Progress Energy Current Transformer for Utility Meter	1	LS	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00	2,500.00
3	Main Switchgear Replacement	1	LS	65,000.00	65,000.00	108,470.00	108,470.00	131,995.00	131,995.00	93,600.00	93,600.00	99,000.00	99,000.00	100,000.00	100,000.00
4	Chiller and Boiler Plant Replacement and Renovations	1	LS	309,500.00	309,500.00	370,922.20	370,922.20	330,500.00	330,500.00	340,935.00	340,935.00	432,000.00	432,000.00	471,645.00	471,645.00
5	Air Handling Unit Upgrades	1	LS	80,000.00	80,000.00	40,000.00	40,000.00	70,225.00	70,225.00	108,000.00	108,000.00	40,299.00	40,299.00	55,000.00	55,000.00
6	DDC HVAC Controls System Replacement	1	LS	70,000.00	70,000.00	61,500.00	61,500.00	61,500.00	61,500.00	69,926.00	69,926.00	69,670.00	69,670.00	73,000.00	73,000.00
7	Temporary Chiller Rental	1	LS	25,000.00	25,000.00	25,000.00	25,000.00	29,200.00	29,200.00	22,000.00	22,000.00	22,000.00	22,000.00	40,000.00	40,000.00
M-1.0	Contingency Allowance	1	LS:	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00
Total Base Bid					609,900.00		661,500.00		678,800.00		690,393.00		718,324.00		795,000.00

Correction of Bidders Extensions/Total

Project Manager: Steve Marshall Date: _____

Design Manager: Steven K. Leavitt, P.E. Date: _____

Engineering Director: Thomas B. Gibson, P.E. Date: _____

Award Pending
 This tabulation is a compilation of bid prices and a mathematical check of bid totals.
 The tabulation does not imply that the bid is in conformance with the City's requirements for a responsive bid.