

Bid Tab for Bid# 5794A

Quote Info:

(17440) RTD CONSTR
<Quote: 00001104>
Deliv Days: 160

(00502) KAMMINGA
<Quote: 00001105>
Deliv Days: 120

(04757) ROWLAND IN
<Quote: 00001106>

Item Info:

Riviera Bay Bridge 1 [2BO] <1.000>	\$42,000.00 \$42,000.00	\$51,900.00 \$51,900.00	\$51,200.00 \$51,200.00
JOB 1.0	*		
Riviera Bay Bridge 2 [2BO] <2.000>	\$14,500.00 \$14,500.00	\$17,600.00 \$17,600.00	\$22,525.00 \$22,525.00
JOB 1.0	*		
Booker Creek Bridge [2BO] <3.000>	\$33,100.00 \$33,100.00	\$56,200.00 \$56,200.00	\$76,350.00 \$76,350.00
JOB 1.0	*		
Booker Creek Bridge [2BO] <4.000>	\$24,000.00 \$24,000.00	\$11,600.00 \$11,600.00	\$27,900.00 \$27,900.00
JOB 1.0		*	
Booker Creek Bridge [2BO] <5.000>	\$7,200.00 \$7,200.00	\$9,100.00 \$9,100.00	\$26,050.00 \$26,050.00
JOB 1.0	*		
Booker Creek Bridge [2BO] <6.000>	\$6,650.00 \$6,650.00	\$6,400.00 \$6,400.00	\$21,950.00 \$21,950.00
JOB 1.0		*	
Booker Creek Bridge [2BO] <7.000>	\$36,250.00 \$36,250.00	\$36,600.00 \$36,600.00	\$55,425.00 \$55,425.00
JOB 1.0	*		
Salt Creek Bridge - [2BO] <8.000>	\$19,200.00 \$19,200.00	\$27,900.00 \$27,900.00	\$40,100.00 \$40,100.00
JOB 1.0	*		
Salt Creek Bridge - [2BO] <9.000>	\$6,200.00 \$6,200.00	\$11,400.00 \$11,400.00	\$24,400.00 \$24,400.00
JOB 1.0	*		

Bid Tab for Bid# 5794A

Quote Info:	(17440) RTD CONSTR <Quote: 00001104> Deliv Days: 160	(00502) KAMMINGA <Quote: 00001105> Deliv Days: 120	(04757) ROWLAND IN <Quote: 00001106>
--------------------	--	--	---

Item Info:

Allowance & continge [2BC <10.000>	\$20,000.00 \$20,000.00	\$20,000.00 \$20,000.00	\$20,000.00 \$20,000.00
JOB 1.0	*,Tie	*,Tie	*,Tie

Totals:	Net \$ Total:	\$209,100.00	\$248,700.00	\$365,900.00
	\$ Discount:	\$0.00	\$0.00	\$0.00
	\$ Awarded:	\$0.00	\$0.00	\$0.00

Comments: