

Bid Tab for Bid# 5999-1

Quote Info:

(17268) JSS PROPER
<Quote: 00002000>
Deliv Days: 210

(16088) CADSTRUCT
<Quote: 00002001>
Deliv Days: 210

(01850) COX CONSTR
<Quote: 00002002>
Deliv Days: 180

(13533) HUFFMAN FI
<Quote: 00002003>

Item Info:

Construction of addi [2BO] <1.000>	\$506,751.00 \$506,751.00	\$539,094.00 \$539,094.00	\$514,000.00 \$514,000.00	\$553,000.00 \$553,000.00
JOB 1.0				
Unforeseen Condition [2BO] <2.000>	\$20,000.00 \$20,000.00	\$20,000.00 \$20,000.00	\$20,000.00 \$20,000.00	\$20,000.00 \$20,000.00
JOB 1.0	,Tie	,Tie	,Tie	,Tie
Permit Allowance [2BO] <3.000>	\$5,000.00 \$5,000.00	\$5,000.00 \$5,000.00	\$5,000.00 \$5,000.00	\$5,000.00 \$5,000.00
JOB 1.0	,Tie	,Tie	,Tie	,Tie
Alternate No. 1 Rem [2BO] <4.000>	\$11,873.00 \$11,873.00	\$9,537.00 \$9,537.00	\$10,750.00 \$10,750.00	\$8,254.00 \$8,254.00
JOB 1.0				
Alternate No. 2 Ne [2BO] <5.000>	\$23,987.00 \$23,987.00	\$28,628.00 \$28,628.00	\$34,100.00 \$34,100.00	\$14,100.00 \$14,100.00
JOB 1.0				*
Alternate No. 3 Fi [2BO] <6.000>	No Bid	\$35,900.00 \$35,900.00	\$19,650.00 \$19,650.00	\$11,000.00 \$11,000.00
EA 1.0	NB			*
Alternate No.4 Fi [2BO] <7.000>	No Bid	\$300.00 \$300.00	\$1,150.00 \$1,150.00	\$300.00 \$300.00
EA 1.0	NB			

Totals:	Net \$ Total:	\$567,611.00	\$638,459.00	\$604,650.00	\$611,654.00
	\$ Discount:	\$0.00	\$0.00	\$0.00	\$0.00
	\$ Awarded:	\$0.00	\$0.00	\$0.00	\$0.00

Eval Codes: NI

"Evaluation Code Descriptions:

NB = No Bid
NI = Did Not Bid All Items

No Bid Quotes:

- Quote: 00002018 Vendor: NEW MILLENNIUM CONST., INC
- Quote: 00002017 Vendor: AQUAMARINE SWIMMING POOL CO
- Quote: 00002016 Vendor: LECHASE CONSTRUCTION SERVICES
- Quote: 00002015 Vendor: TRIAD CONSTRUCTION SVS INC
- Quote: 00002014 Vendor: PROJECT DEVELOPMENT GROUP INC
- Quote: 00002013 Vendor: TFR ENTERPRISES INC
- Quote: 00002012 Vendor: BAYSIDE DESIGNS INC
- Quote: 00002011 Vendor: CARL HANKINS INC

"

Bid Tab for Bid# 5999-1

Quote Info:

(13851) CEM ENTERP
<Quote: 00002004>
Deliv Days: 210

(00272) EVELAND BR
<Quote: 00002005>
Deliv Days: 210

(19043) GLE CONSTRUCTIO
<Quote: 00002006>
Deliv Days: 210

(11877) DAVIS CONS
<Quote: 00002007>
Deliv Days: 210

Item Info:

Construction of addi [2BO] <1.000>	\$555,000.00 \$555,000.00	\$478,000.00 \$478,000.00	\$575,491.00 \$575,491.00	\$510,251.00 \$510,251.00
JOB 1.0		*		
Unforeseen Condition [2BO] <2.000>	\$20,000.00 \$20,000.00	\$20,000.00 \$20,000.00	\$20,000.00 \$20,000.00	\$20,000.00 \$20,000.00
JOB 1.0	*,Tie	*,Tie	*,Tie	*,Tie
Permit Allowance [2BO] <3.000>	\$5,000.00 \$5,000.00	\$5,000.00 \$5,000.00	\$5,000.00 \$5,000.00	\$5,000.00 \$5,000.00
JOB 1.0	*,Tie	*,Tie	*,Tie	*,Tie
Alternate No. 1 Rem [2BO] <4.000>	\$10,800.00 \$10,800.00	\$10,420.00 \$10,420.00	\$19,738.00 \$19,738.00	\$13,028.00 \$13,028.00
JOB 1.0				
Alternate No. 2 Ne [2BO] <5.000>	\$25,000.00 \$25,000.00	\$35,000.00 \$35,000.00	\$52,197.00 \$52,197.00	\$33,475.00 \$33,475.00
JOB 1.0				
Alternate No. 3 Fi [2BO] <6.000>	\$20,000.00 \$20,000.00	\$53,050.00 \$53,050.00	\$43,000.00 \$43,000.00	\$38,513.00 \$38,513.00
EA 1.0				
Alternate No.4 Fi [2BO] <7.000>	\$1,200.00 \$1,200.00	\$275.00 \$275.00	\$3,000.00 \$3,000.00	\$307.00 \$307.00
EA 1.0		*		

Totals:	Net \$ Total:	\$637,000.00	\$601,745.00	\$718,426.00	\$620,574.00
	\$ Discount:	\$0.00	\$0.00	\$0.00	\$0.00
	\$ Awarded:	\$0.00	\$0.00	\$0.00	\$0.00

Comments:

Bid Tab for Bid# 5999-1

Quote Info:

(03249) LINCOLN CO
<Quote: 00002008>
Deliv Days: 180

(19205) BUILDCON SERVIC
<Quote: 00002009>
Deliv Days: 180

(09265) ANGELL CON
<Quote: 00002010>
Deliv Days: 210

Item Info:

Construction of addi [2BO] <1.000>	\$486,900.00 \$486,900.00	\$558,000.00 \$558,000.00	\$546,540.00 \$546,540.00
JOB 1.0			
Unforeseen Condition [2BO] <2.000>	\$20,000.00 \$20,000.00	\$20,000.00 \$20,000.00	\$20,000.00 \$20,000.00
JOB 1.0	*,Tie	*,Tie	*,Tie
Permit Allowance [2BO] <3.000>	\$5,000.00 \$5,000.00	\$5,000.00 \$5,000.00	\$5,000.00 \$5,000.00
JOB 1.0	*,Tie	*,Tie	*,Tie
Alternate No. 1 Rem [2BO] <4.000>	\$10,333.00 \$10,333.00	\$7,000.00 \$7,000.00	\$10,914.65 \$10,914.65
JOB 1.0		*	
Alternate No. 2 Ne [2BO] <5.000>	\$27,360.00 \$27,360.00	\$30,000.00 \$30,000.00	\$32,236.83 \$32,236.83
JOB 1.0			
Alternate No. 3 Fi [2BO] <6.000>	\$21,762.00 \$21,762.00	\$20,000.00 \$20,000.00	\$56,612.20 \$56,612.20
EA 1.0			
Alternate No.4 Fi [2BO] <7.000>	\$300.00 \$300.00	\$300.00 \$300.00	\$862.50 \$862.50
EA 1.0			

Totals:	Net \$ Total:	\$571,655.00	\$640,300.00	\$672,166.18
	\$ Discount:	\$0.00	\$0.00	\$0.00
	\$ Awarded:	\$0.00	\$0.00	\$0.00

Comments: