

Tinney Creek S.A.D. Re-Dredge

BID TABULATION

Bid No.: 7727


Project No.: 18001-110 for Bid Solicitation  
20040-110 for Construction

Bid Date: June 18, 2020

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity		Waterfront Property Services, LLC dba Gator Dredging		Sea and Shoreline, LLC		Poseidon Dredge & Marine, Inc.	
				@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$
		Totals-->		1	\$ 243,260.00	2	\$ 341,759.12	3	\$ 358,988.52
		Surety-5% bond -->		Frankenmuth Mutual Insurance Company		Argonaut Insurance Company		Frankenmuth Mutual Insurance Company	
				1		2		3	
				@ unit \$ total \$		@ unit \$ total \$		@ unit \$ total \$	
	<b>BASE BID</b>								
G-1.1	Mobilization	1	LS	\$ 100,000.00	\$ 100,000.00	\$ 79,890.00	\$ 79,890.00	\$ 77,624.76	\$ 77,624.76
G-2.1	Temporary Traffic Control	1	LS	\$ 12,500.00	\$ 12,500.00	\$ 300.00	\$ 300.00	\$ 25,730.17	\$ 25,730.17
A-1.1	Channel Dredging	2660	CY	\$ 36.00	\$ 95,760.00	\$ 95.43	\$ 253,843.80	\$ 64.86	\$ 172,527.60
M-7	Erosion and Sediment Control	1	LS	\$ 12,500.00	\$ 12,500.00	\$ 1,250.00	\$ 1,250.00	\$ 16,507.37	\$ 16,507.37
M-7.1	Floating Turbidity Barrier	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 2,200.00	\$ 2,200.00	\$ 15,707.71	\$ 15,707.71
M-13	Allowance for Contract Amendment	-	-	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
C-8.3	Landscape Restoration	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 1,250.00	\$ 1,250.00	\$ 40,890.91	\$ 40,890.91
	<b>SUBTOTAL - BASE BID</b>				\$ 243,260.00		\$ 348,733.80		\$ 358,988.52
<b>BID TABULATION SUMMARY</b>									
				SUBTOTAL - BASE BID		\$ 348,733.80		\$ 358,988.52	
				2%/10, Net 15 Discount		\$ 6,974.68			
				<b>TOTAL - BASE BID</b>		<b>\$ 341,759.12</b>		<b>\$ 358,988.52</b>	

  
 Thomas Shernancik  
 Project Manager  
 Date: 8/25/2020

  
 Carlos Frey, P.E.  
 Design Manager  
 Date: 8/25/2020

  
 Brejesh Prayman, P.E., ENW SP  
 Engineering & Capital Improvements Director  
 Date: 8/28/2020