

Award RFQ: 070-72 Furnish and Install (1) Mobile Office Trailer to Woodlawn Park

| | |
|---|---|
| RFQ 5756-2 Close Date 6/25/2015 17:00 RFQ Currency USD | Quotes Received 3 Active Quotes 3 Shortlisted Quotes 3 |
|---|---|

Line Summary

| Line | Supplier | Unit | Quantity | Quote Price |
|--|-------------------------------|--------|----------|-------------|
| 1 CONSTRUCTOR SERVICES; CONSTRUCTION PHASE; WOODLAWN PARK FACILITY IMPROVEMENTS, FY15; (14652/81042) | Spectrum Building Systems Inc | DOLLAR | 1 | 29,436.00 |
| 1 CONSTRUCTOR SERVICES; CONSTRUCTION PHASE; WOODLAWN PARK FACILITY IMPROVEMENTS, FY15; (14652/81042) | Touax Modular | DOLLAR | 1 | 29,850.00 |
| 1 CONSTRUCTOR SERVICES; CONSTRUCTION PHASE; WOODLAWN PARK FACILITY IMPROVEMENTS, FY15; (14652/81042) | M Space Holdings LLC | DOLLAR | 1 | 42,850.00 |
| 2 Remove and dispose of existing office trailer & other items as per Part B, Scope of Work | Touax Modular | DOLLAR | 1 | 3,900.00 |
| 2 Remove and dispose of existing office trailer & other items as per Part B, Scope of Work | M Space Holdings LLC | DOLLAR | 1 | 6,250.00 |
| 2 Remove and dispose of existing office trailer & other items as per Part B, Scope of Work | Spectrum Building Systems Inc | DOLLAR | 1 | 14,165.14 |