

Sunken Gardens Improvements - Turner House Window Replacement

BID TABULATION


Bid No.: 5791  
 Project No.: 15211-019  
 Bid date: July 23, 2015

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity		Hodge Management, LLC		Bob Carol Building Contractor, Inc.		Jam 5:20, Inc.		Bayside Building Services, Inc.		Certus Builders, Inc.	
Totals-->				1	\$ 42,858.00	2	\$ 41,052.00	3	\$ 38,982.00	4	\$ 30,550.00	5	\$ 49,096.00
Surety-5% bond -->				The Guarantee Company of North America		Developers Surety & Insurance Co.		Western Surety Company		Endurance Reinsurance Corp. of America		Bankers Insurance Co.	
				1 @ unit \$ total \$		2 @ unit \$ total \$		3 @ unit \$ total \$		4 @ unit \$ total \$		5 @ unit \$ total \$	
<b>BASE BID</b>													
1	All construction work for the Turner House Window Replacement at Sunken Gardens	1	LS	\$ 37,358.00	\$ 37,358.00	\$ 37,364.00	\$ 37,364.00	\$ 38,987.00	\$ 38,987.00	\$ 42,652.00	\$ 42,652.00	\$ 47,896.00	\$ 47,896.00
2	Allowance for Permit Costs	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
3	Allowance for Unforeseen Conditions	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00
<b>Subtotal: BASE BID</b>					\$ 41,358.00		\$ 41,364.00		\$ 42,987.00		\$ 46,652.00		\$ 51,896.00
<b>ADD ALTERNATE</b>													
4	Add Alternate #1 - Provide vinyl windows as per Spec Section 08531 in lieu of aluminum windows	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 37,052.00	\$ 37,052.00	\$ 34,982.00	\$ 34,982.00	\$ 26,550.00	\$ 26,550.00	\$ 6,800.00	\$ 6,800.00
<b>Subtotal: ADD ALTERNATE</b>					\$ 2,500.00		\$ 37,052.00		\$ 34,982.00		\$ 26,550.00		\$ 6,800.00
<b>BID TABULATION SUMMARY</b>													
Subtotal: BASE BID					\$ 41,358.00		\$ 41,364.00		\$ 42,987.00		\$ 46,652.00		\$ 51,896.00
Subtotal: ADD ALTERNATE					\$ 2,500.00		\$ 37,052.00		\$ 34,982.00		\$ 26,550.00		\$ 6,800.00
Total:					\$ 43,858.00		\$ 78,416.00		\$ 77,969.00		\$ 73,202.00		\$ 58,696.00

  
 Jean Totti  
 Project Manager

Date:

  
 Raul Quintana, R.A.  
 City Architect

Date:

 8-14-15  
 Thomas B. Gibson, P.E.  
 Engineering and Capital Improvements Director

Date: