

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity	Air Mechanical & Service Corp.		Hodge Management, LLC					
			4311 W. Ida St. Tampa, FL 33614		8770 Seminole Blvd. Seminole, FL 33772					
Totals-->			1	\$ 176,554.00	2	\$ 196,508.00	3	\$ -	4	\$ -
Surety-5% bond -->			Westfield Insurance Company		The Guarantee Company of North America					
			1		2		3		4	
			@ unit \$ total \$		@ unit \$ total \$		@ unit \$ total \$		@ unit \$ total \$	
BASE BID										
B-1	Air Handling Unit/Condensing Unit No. 1	1	LS	\$ 71,648.00	\$ 71,648.00	\$ 77,855.00	\$ 77,855.00	\$ -	\$ -	\$ -
B-2	Air Handling Unit/Condensing Unit No. 2	1	LS	\$ 77,146.00	\$ 77,146.00	\$ 91,648.00	\$ 91,648.00	\$ -	\$ -	\$ -
B-3	HVAC Controls	1	LS	\$ 17,760.00	\$ 17,760.00	\$ 17,005.00	\$ 17,005.00	\$ -	\$ -	\$ -
M-1	Contingency Allowance	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ -	\$ -	\$ -
Subtotal: BASE BID					\$ 176,554.00		\$ 196,508.00	\$ -	\$ -	\$ -
BID TABULATION SUMMARY										
Subtotal: BASE BID					\$ 176,554.00		\$ 196,508.00	\$ -	\$ -	\$ -
Total:					\$ 176,554.00		\$ 196,508.00	\$ -	\$ -	\$ -

Richard C. Herrmann 9/30/15
 Richard C. Herrmann, P.E. Date:
 Project Manager

H. Phillip Keyes 9/30/15
 H. Phillip Keyes, P.E. Date:
 Design Manager

Thomas B. Gibson 9-30-15
 Thomas B. Gibson, P.E. Date:
 Engineering and Capital Improvements Director