

RFQ No. 5963 Northwest WRF
 Clarifier No. 2 Rehabilitation,
 Michael Schlesinger

City of St. Petersburg
Bid Tabulation
 Procurement and Supply Management

Item No.	Description	Qty. UOM	L7 Construction, Inc. Sanford, FL Terms: Net 30 Delivery: 180 Days Extended Price	Brandes Design-Build, Inc. Clearwater, FL Terms: Net 30 Delivery: 240 Days Extended Price	Mader Electric, Inc. Sarasota, FL Terms: Net 30 Delivery: 180 Days Extended Price	TLC Diversified, Inc. Palmetto, FL Terms: Net 30 Delivery: 180 Days Extended Price
G-1	Mobilization	1 LS	\$46,097.00	\$20,000.00	\$285,000.00	\$43,300.00
G-2	Clarifier No. 2 Rehabilitation	1 LS	415,000.00	540,469.00	320,000.00	612,000.00
G-3	Bond Premiums and Insurance	1 LS	7,600.00	12,000.00	10,000.00	5,600.00
G-4	Allowance for Contract Amendment	1 LS	25,000.00	25,000.00	25,000.00	25,000.00
Base Bid:			\$493,697.00	\$597,469.00	\$640,000.00	\$685,900.00

RFQ No. 5963 Northwest WRF
 Clarifier No. 2 Rehabilitation,
 Michael Schlesinger

City of St. Petersburg
Bid Tabulation
 Procurement and Supply Management

Item No.	Description	Qty. UOM	Florida Design Contractors, Inc.	RTD Construction, Inc.	E&D Contracting Services, Inc.
			Extended Price	Extended Price	Extended Price
G-1	Mobilization	1 LS	\$35,000.00	\$15,000.00	\$50,000.00
G-2	Clarifier No. 2 Rehabilitation	1 LS	660,000.00	711,565.00	725,510.00
G-3	Bond Premiums and Insurance	1 LS	10,000.00	4,000.00	16,800.00
G-4	Allowance for Contract Amendment	1 LS	25,000.00	25,000.00	25,000.00
Base Bid:			\$730,000.00	\$755,565.00	\$817,310.00