


**City Facilities Waterproofing FY15 - Walter Fuller Bathhouse Painting**


**BID TABULATION**

**Bid No.:** 5985  
**Project No.:** 15224-219  
**Bid date:** February 11, 2016

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity	Jam 5:20, Inc.		Bayside Building Services, Inc.	
			11415 Walsingham Rd. Largo, FL 33778		11959 46th St. N. Clearwater, FL 33762	
<b>Totals--&gt;</b>			<b>1</b>	<b>\$ 89,865.00</b>	<b>2</b>	<b>\$ 129,700.00</b>
<b>Surety-5% bond --&gt;</b>			Western Surety Company		United States Fire Insurance Company	
			<b>1</b>		<b>2</b>	
			@ unit \$	total \$	@ unit \$	total \$
<b>BASE BID</b>						
1	Mobilization, Bonds, Insurance and Incidentals. Shrubs and Drain Protection and All Other Work Not Specifically Referenced Below.	1	LS	\$ 8,100.00	\$ 8,100.00	\$ 2,600.00
2	Exterior Work	1	LS	\$ 59,859.00	\$ 59,859.00	\$ 59,600.00
3	Interior Work	1	LS	\$ 9,918.00	\$ 9,918.00	\$ 42,500.00
4	Mosaic Tile on Exterior	1	LS	\$ 1,988.00	\$ 1,988.00	\$ 15,000.00
5	Allowance for Unforeseen Conditions	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
<b>Subtotal: BASE BID</b>				\$ 89,865.00		\$ 129,700.00
<b>DEDUCTIVE ALTERNATE</b>						
6	Deductive Alternate #1 - Mosaic Tile	1	LS		NB	\$ 15,000.00
<b>Subtotal: DEDUCTIVE ALTERNATE</b>					NB	\$ 15,000.00
<b>BID TABULATION SUMMARY</b>						
Base Bid:				\$ 89,865.00		\$ 129,700.00
Subtotal: DEDUCTIVE ALTERNATE					NB	\$ 15,000.00

  
 Steve Oschner *OSCHNER*  
 Project Manager  
 Date: 2/19/16

  
 Raul Quintana, R.A.  
 Design Manager  
 Date: 2/22/16

  
 Thomas B. Gibson, P.E.  
 Engineering and Capital Improvements Director  
 Date: 2-2