

Clam Bayou Dock Renovations - Pier Repair

BID TABULATION


Bid No.: 6049

Project No.: 16228-019


Bid date: April 29, 2016

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity	Tampa Bay Construction & Engineering, Inc.		Island Marine Group, LLC		Flores Construction Co.		
			10503 Palm Cove Ave. Tampa, FL 33647		1435 Apollo Beach Blvd. Apollo Beach, FL 33572		5470 E. Busch Blvd., #511 Tampa, FL 33617		
Totals-->			<b>1</b>	<b>\$ 75,300.00</b>	<b>2</b>	<b>\$ 84,500.00</b>	<b>3</b>	<b>\$ 129,581.00</b>	
Surety-5% bond -->			Allied Property & Casualty Insurance Co.	Cashier's Check	Philadelphia Indemnity Insurance Co.				
			<b>1</b>		<b>2</b>		<b>3</b>		
			@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$	
<b>BASE BID</b>									
1	Mobilization, bonds, insurance and incidentals. Turbidity barrier, erosion control, mulch path stakeout and all other work not specifically referenced below.	1	LS	\$ 7,000.00	\$ 7,000.00	\$ 9,500.00	\$ 9,500.00	\$ 56,919.00	\$ 56,919.00
2	Mulch Path	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 12,500.00	\$ 12,500.00	\$ 8,500.00	\$ 8,500.00
3	New Pier	1	LS	\$ 45,800.00	\$ 45,800.00	\$ 55,000.00	\$ 55,000.00	\$ 56,662.00	\$ 56,662.00
4	Allowance for Unforeseen Conditions	1	LS	\$ 7,500.00	\$ 7,500.00	\$ 7,500.00	\$ 7,500.00	\$ 7,500.00	\$ 7,500.00
<b>Subtotal: BASE BID</b>					\$ 75,300.00		\$ 84,500.00		\$ 129,581.00
<b>BID TABULATION SUMMARY</b>									
Subtotal: BASE BID					\$ 75,300.00		\$ 84,500.00		\$ 129,581.00
Total:					\$ 75,300.00		\$ 84,500.00		\$ 129,581.00

  
Steve Ochsner  
Project Manager

Date:

  
Raul Quintana, R.A.  
Design Manager

Date: 4/3/16

  
Thomas B. Gibson, P.E.  
Engineering and Capital Improvements Director

Date: 6-6-16