


North Shore Park - Maintenance Building Addition

BID TABULATION

Bid No.: 6052
 Project No. 16206-017
 Bid date: April 27, 2016

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity	Bob Carroll Building Contractor, Inc. Tampa, FL		Eveland Brothers, Inc. Clearwater, FL		Jam 5:20, Inc. Largo, FL		Reeves Building & Plumbing Contractor, Inc. Tampa, FL		Hodge Management, LLC Seminole, FL		Tagarelli Construction, Inc. Tarpon Springs, FL		Kloote Contracting, Inc. Palm Harbor, FL		
			1	\$ 60,378.00	2	\$ 64,575.00	3	\$ 72,778.00	4	\$ 75,788.00	5	\$ 79,696.00	6	\$ 79,874.00	7	\$ 117,000.00	
Totals-->			1 @ unit \$ total \$		2 @ unit \$ total \$		3 @ unit \$ total \$		4 @ unit \$ total \$		5 @ unit \$ total \$		6 @ unit \$ total \$		7 @ unit \$ total \$		
BASE BID																	
1	Mobilization, bonds, insurance, incidentals and all other work not specifically referenced below.	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 22,247.00	\$ 22,247.00	\$ 5,900.00	\$ 5,900.00	\$ 3,900.00	\$ 3,900.00	\$ 5,657.00	\$ 5,657.00	\$ 23,333.00	\$ 23,333.00	\$ 22,000.00	\$ 22,000.00
2	Storage Building Addition and Related Work - all labor, materials and equipment to construct an approximately 400 SF masonry addition to an existing park maintenance storage building.	1	LS	\$ 52,878.00	\$ 52,878.00	\$ 37,328.00	\$ 37,328.00	\$ 61,878.00	\$ 61,878.00	\$ 66,888.00	\$ 66,888.00	\$ 69,039.00	\$ 69,039.00	\$ 51,541.00	\$ 51,541.00	\$ 90,000.00	\$ 90,000.00
3	Allowance for Unforeseen Conditions	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
Subtotal: BASE BID				\$ 60,378.00	\$ 60,378.00	\$ 64,575.00	\$ 64,575.00	\$ 72,778.00	\$ 72,778.00	\$ 75,788.00	\$ 75,788.00	\$ 79,696.00	\$ 79,696.00	\$ 79,874.00	\$ 79,874.00	\$ 117,000.00	\$ 117,000.00
BID TABULATION SUMMARY																	
Subtotal: BASE BID				\$ 60,378.00	\$ 60,378.00	\$ 64,575.00	\$ 64,575.00	\$ 72,778.00	\$ 72,778.00	\$ 75,788.00	\$ 75,788.00	\$ 79,696.00	\$ 79,696.00	\$ 79,874.00	\$ 79,874.00	\$ 117,000.00	\$ 117,000.00
Total:				\$ 60,378.00	\$ 60,378.00	\$ 64,575.00	\$ 64,575.00	\$ 72,778.00	\$ 72,778.00	\$ 75,788.00	\$ 75,788.00	\$ 79,696.00	\$ 79,696.00	\$ 79,874.00	\$ 79,874.00	\$ 117,000.00	\$ 117,000.00


 Steve Oschner
 Project Manager
 Date: 5/10/16


 Raul Quintana, R.A.
 City Architect
 Date: 5/10/16


 Thomas B. Gibson, P.E.
 Engineering and Capital Improvements Director
 Date: 5-11-16