



Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity		Atticus Construction Services, Inc.		Tagarelli Construction, Inc.		Bob Carroll Building Contractor, Inc.		IROK Construction Services, LLC		Jam 5:20, Inc.	
				1	\$	2	\$	3	\$	4	\$	5	\$
		Totals-->		1	\$ 61,750.00	2	\$ 73,000.00	3	\$ 73,456.00	4	\$ 79,394.70	5	\$ 81,036.20
		Surety-5% bond -->		Westfield Insurance Company		Berkley Insurance Co.		Developers Surety & Insurance Co.		First Standard Asurety, LLLP		Ohio Casualty Insurance Co.	
				1 @ unit \$ total \$		2 @ unit \$ total \$		3 @ unit \$ total \$		4 @ unit \$ total \$		5 @ unit \$ total \$	
BASE BID													
1	Mobilization, bonds, insurance, incidentals and all other work not specifically referenced below.	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 19,000.00	\$ 19,000.00	\$ 2,500.00	\$ 2,500.00	\$ 8,000.00	\$ 8,000.00	\$ 8,700.00	\$ 8,700.00
2	New 18' x 10' Masonry Restroom Building and Related Work	1	LS	\$ 51,750.00	\$ 51,750.00	\$ 49,000.00	\$ 49,000.00	\$ 65,956.00	\$ 65,956.00	\$ 68,015.00	\$ 68,015.00	\$ 68,990.00	\$ 68,990.00
3	Allowance for Unforeseen Conditions	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
	Subtotal: BASE BID				\$ 61,750.00		\$ 73,000.00		\$ 73,456.00		\$ 81,015.00		\$ 82,690.00
BID TABULATION SUMMARY													
				Subtotal: BASE BID	\$ 61,750.00		\$ 73,000.00		\$ 73,456.00		\$ 81,015.00		\$ 82,690.00
				2%/10, Net 15 Discount:	0		0		0		\$ 1,620.30		\$ 1,653.80
				Total:	\$ 61,750.00		\$ 73,000.00		\$ 73,456.00		\$ 79,394.70		\$ 81,036.20


 Steve Oschner
 Project Manager
 Date: 5/9/16


 Raul Quintana, R.A.
 Design Manager
 Date: 5/9/16


 Thomas B. Gibson, P.E.
 Engineering and Capital Improvements Director
 Date: 5-10-16