


Sunshine Center Complex - Reroofing Improvements


BID TABULATION


Bid No.: 6424
 Project No.: 16202-019
 Bid Date: April 6, 2017

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity		Bob Carroll Building Contractor, Inc. 8535 Formel Ave. Port Richey, FL 34668	
		Totals-->		1	\$ 75,343.00
		Surety-5% bond -->		Developers Surety & Insurance Co.	
				1	
				@ unit \$	total \$
BASE BID					
1	Mobilization, Bonds, Insurance, and Incidentals. Gutter Removal and All Other Work not Specifically Referenced Below.	1	LS	\$ 3,500.00	\$ 3,500.00
2	Base Bid/Phase One Work - All labor, materials, and equipment needed to perform the Shingle roof replacement of approximately 4000 SF over the main building of the Sunshine Center which includes the auditorium roof.	1	LS	\$ 26,962.00	\$ 26,962.00
3	Allowance for Permit Costs	1	LS	\$ 5,000.00	\$ 5,000.00
4	Allowance for Unforeseen Conditions	1	LS	\$ 5,000.00	\$ 5,000.00
		Total: BASE BID			\$ 40,462.00
ADDITIVE ALTERNATES					
5	Additive Alternate #1 - South Wing - All labor, materials, and equipment needed to perform the Shingle roof replacement of approximately 6000 SF over the south wing addition of the complex.	1	LS	\$ 23,652.00	\$ 23,652.00
6	Additive Alternate #2 - North Wing - All labor, materials, and equipment needed to perform the Shingle roof replacement of approximately 2100 SF over the north wing addition of the complex and includes the work related to roof mounted solar system.	1	LS	\$ 11,229.00	\$ 11,229.00
BID TABULATION SUMMARY					
		Total: BASE BID		\$	40,462.00
		Total: ADDITIVE ALTERNATE #1		\$	23,652.00
		Total: ADDITIVE ALTERNATE #2		\$	11,229.00
		SUBTOTAL		\$	75,343.00


 Steven Ochsner
 Project Manager
 Date: 4/19/17


 Raul Quintana, AIA
 City Architect
 Date: 4/20/17


 Brejesh Prayman, P.E., ENV SP
 Engineering & Capital Improvements Director
 Date: 4/28/17