

Municipal Marina - North Dock House Beam Repair

BID TABULATION

Bid No.: 6533
 Project No.: 17065-119
 Bid Date: June 15, 2017

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity	Tampa Bay Marine, Inc.		GDB US Constructors, Inc.		Coastal Marine Construction, Inc.		All American Concrete, Inc.		
			1	\$	2	\$	3	\$	4	\$	
		Totals-->		\$ 116,750.00		\$ 194,400.00		\$ 260,250.00		\$ 306,793.00	
		Surety-5% bond -->	Lexon Insurance Company		Fidelity & Deposit Co of Maryland		Fidelity & Deposit Co of Maryland		Travelers Casualty & Surety Company		
			1 @ unit \$ total \$		2 @ unit \$ total \$		3 @ unit \$ total \$		4 @ unit \$ total \$		
	BASE BID										
G-1	Mobilization	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 39,000.00	\$ 39,000.00	\$ 26,000.00	\$ 26,000.00	\$ 58,100.00	\$ 58,100.00
B-1	Concrete Beam Repairs	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 106,000.00	\$ 106,000.00	\$ 102,000.00	\$ 102,000.00	\$ 147,508.00	\$ 147,508.00
U-1	Preservation of Water and Sanitary Sewer Utilities	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 6,000.00	\$ 6,000.00	\$ 50,000.00	\$ 50,000.00	\$ 22,370.00	\$ 22,370.00
U-2	Preservation of Electrical Utilities	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 3,000.00	\$ 3,000.00	\$ 45,000.00	\$ 45,000.00	\$ 41,265.00	\$ 41,265.00
M-7.1	Floating Turbidity Barrier	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 5,150.00	\$ 5,150.00	\$ 2,000.00	\$ 2,000.00	\$ 2,300.00	\$ 2,300.00
M-13	Allowance for Contract Amendment	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
M-14	Permit Allowance	1	LS	\$ 10,250.00	\$ 10,250.00	\$ 10,250.00	\$ 10,250.00	\$ 10,250.00	\$ 10,250.00	\$ 10,250.00	\$ 10,250.00
	Subtotal: BASE BID			\$ 116,750.00		\$ 194,400.00		\$ 260,250.00		\$ 306,793.00	
BID TABULATION SUMMARY											
		Subtotal: BASE BID		\$ 116,750.00		\$ 194,400.00		\$ 260,250.00		\$ 306,793.00	
		Total:		\$ 116,750.00		\$ 194,400.00		\$ 260,250.00		\$ 306,793.00	

Richard Herrmann 7/8/17
 Richard Herrmann, P.E.
 Project Manager
 Date:

Thomas B. Gibson 7/10/17
 Thomas B. Gibson, P.E.
 Engineering Design Manager
 Date:

Brijesh Prayman 7/17/17
 Brijesh Prayman, P.E., ENV SP
 Engineering & Capital Improvements Director
 Date: