

RFQ No. 5477 Jamestown Apartments Renovations,  
 Units 1182 1184  
 Third Avenue North,  
 Karen Dewar

City of St. Petersburg  
**Quote Tabulation**  
 Procurement and Supply Management

Item No.	Est. Qty. UOM	Avatar Construction, Inc. dba Avatar Construction Lutz, FL Terms: Net 15 Delivery: 90 Days			New Vista Builders Group, LLC Tampa, FL Terms: Net 15 Delivery: 90 Days		Certus Builders, Inc. Tampa, FL Terms: Net 15 Delivery: 90 Days	
				Extended Price	Extended Price		Extended Price	
1	Base Bid - All construction work included in Contract Docs. For Project 11237-119 - Unit 1184 Third Ave. North, 4 bdrm., 2 bath	1	LS	\$64,137.00	\$104,291.00	\$101,172.00		
2	Allowance for Permit Costs	1	LS	5,000.00	5,000.00	5,000.00		
3	Allowance for Unforeseen Conditions/Contract Amendments	1	LS	10,000.00	10,000.00	10,000.00		
<b>BASE BID TOTAL:</b>				<b>\$79,137.00</b>	<b>\$119,291.00</b>	<b>\$116,172.00</b>		
4	Add Alternate #1: All construction work included in Contract Docs. For Project 11237-119 - Unit 1182 Third Ave. North, 2 bdrm., 1 bath	1	LS	\$61,188.00	\$66,223.00	\$78,009.00		
<b>ADD-ALTERNATE NO. 1 TOTAL:</b>				<b>\$61,188.00</b>	<b>\$66,223.00</b>	<b>\$78,009.00</b>		
<b>BASE BID + ADD ALTERNATE #1:</b>				<b>\$140,325.00</b>	<b>\$185,514.00</b>	<b>\$194,181.00</b>		

Award Pending