

City of St. Petersburg
Bid Tabulation
 Purchasing and Materials Management

Item No.	Description	Qty.	UOM	Sanders Construction Inc St Petersburg, FL Terms: 2% - 10 Days Delivery: 21 Days		Kimmins Contracting Corp. Tampa, FL Terms: Net-30 Days Delivery: 30 Days		Cairns Corporation Tampa, FL Terms: 2% - 10 Days Delivery: Not Specified	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Fossil Park Pool Bleacher Removal and Canopy Repair	1	JOB	\$11,333.77	\$11,333.77	\$40,250.00	\$40,250.00	\$11,400.00	\$11,400.00
Allowances									
2	Unforeseen Conditions	1	JOB	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
3	Permits	1	JOB	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
	Base Bid				\$12,833.77		\$41,750.00		\$12,900.00
	2%-10 Days				\$256.68		\$0.00		\$258.00
	Total				\$12,577.09		\$41,750.00		\$12,642.00
4	Alternate	1	JOB	\$5,018.40	\$5,018.40	(\$1,000.00)	(\$1,000.00)	\$2,000.00	\$2,000.00
	2%-10 Days				\$100.37		\$0.00		\$40.00
	Total				\$4,918.03		(\$1,000.00)		\$1,960.00
	Total w/Alternate				\$17,495.13		\$40,750.00		\$14,602.00

City of St. Petersburg
Bid Tabulation
 Purchasing and Materials Management

Item No.	Description	Qty.	UOM	Stamper Construction Co. Tarpon Springs, FL Terms: Net-30 Days Delivery: 60 Days		J B Group LLC St Petersburg, FL Terms: Net-30 Days Delivery: 21 Days		Johnathan Stanton d/b/a LEMA Construction & Developers, Inc. St Petersburg, FL Terms: 2% - 10 Days Delivery: 21 Days	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Fossil Park Pool Bleacher Removal and Canopy Repair	1	JOB	\$23,400.00	\$23,400.00	\$19,608.00	\$19,608.00	\$25,971.00	\$25,971.00
Allowances									
2	Unforeseen Conditions	1	JOB	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
3	Permits	1	JOB	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
				Base Bid		\$24,900.00		\$27,471.00	
				2%-10 Days		\$0.00		\$549.42	
				Total		\$24,900.00		\$26,921.58	
4	Alternate	1	JOB	\$24,000.00	\$24,000.00	\$22,412.00	\$22,412.00	\$1,447.00	\$1,447.00
				2%-10 Days		\$0.00		\$28.94	
				Total		\$24,000.00		\$1,418.06	
				Total w/Alternate		\$48,900.00		\$28,339.64	

City of St. Petersburg
Bid Tabulation
 Purchasing and Materials Management

Item No.	Description	Qty.	UOM	Hinrichs Construction Inc. Clearwater, FL Terms: Net-30 Days Delivery: 30 Days		JVS Contracting, Inc. Tampa, FL Terms: Net-30 Days Delivery: Not Specified		Eveland Brothers, Inc. Clearwater, FL Terms: Net-30 Days Delivery: 75 Days	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Fossil Park Pool Bleacher Removal and Canopy Repair	1	JOB	\$16,203.00	\$16,203.00	\$24,564.00	\$24,564.00	\$24,288.17	\$24,288.17
Allowances									
2	Unforeseen Conditions	1	JOB	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
3	Permits	1	JOB	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
	Base Bid				\$17,703.00		\$26,064.00		\$25,788.17
	2%-10 Days				\$0.00		\$0.00		\$0.00
	Total				\$17,703.00		\$26,064.00		\$25,788.17
4	Alternate	1	JOB	(\$3,844.00)	(\$3,844.00)	\$4,800.00	\$4,800.00	\$8,160.00	\$8,160.00
	2%-10 Days				\$0.00		\$0.00		\$0.00
	Total				(\$3,844.00)		\$4,800.00		\$8,160.00
	Total w/Alternate				\$13,859.00		\$30,864.00		\$33,948.17

City of St. Petersburg
Bid Tabulation
 Purchasing and Materials Management

Item No.	Description	Qty.	UOM	Grosz Construction Co., Inc. Tampa, FL Terms: Not Specified Delivery: Not Specified		B & N Welding and Fabrication, Inc. Plant City, FL Terms: Net-30 Days Delivery: 14 Days		Huffman General Contractors, Inc. St Petersburg, FL Terms: Net-30 Days Delivery: 21 Days	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Fossil Park Pool Bleacher Removal and Canopy Repair	1	JOB	\$23,370.00	\$23,370.00	\$13,440.00	\$13,440.00	\$12,627.00	\$12,627.00
Allowances									
2	Unforeseen Conditions	1	JOB	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
3	Permits	1	JOB	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
				Base Bid		\$14,940.00		\$14,127.00	
				2%-10 Days		\$0.00		\$0.00	
				Total		\$14,940.00		\$14,127.00	
4	Alternate	1	JOB	(\$1,370.00)	(\$1,370.00)	NB	NB	(\$2,300.00)	(\$2,300.00)
				2%-10 Days				\$0.00	
				Total				(\$2,300.00)	
				Total w/Alternate		\$23,002.60		\$11,827.00	

IFB No. 6820 Fossil Park
 Bleacher Removal and Canopy
 Structure Repair

City of St. Petersburg
Bid Tabulation
 Purchasing and Materials Management

Wells Builders LLC St Petersburg, FL Terms: 2% - 10 Days Delivery: 10 Days					
Item No.	Description	Qty.	UOM	Unit Price	Extended Price
1	Fossil Park Pool Bleacher Removal and Canopy Repair	1	JOB	\$14,056.00	\$14,056.00
Allowances					
2	Unforeseen Conditions	1	JOB	\$1,000.00	\$1,000.00
3	Permits	1	JOB	\$500.00	\$500.00
				Base Bid	\$15,556.00
				2%-10 Days	\$311.12
				Total	\$15,244.88
4	Alternate	1	JOB	\$2,800.00	\$2,800.00
				2%-10 Days	\$56.00
				Total	\$2,744.00
Total w/Alternate					\$17,988.88