

City of St. Petersburg
Bid Tabulation
 Purchasing and Materials Management

Item No.	Description	Qty.	UOM	L&D Development, LLC d/b/a Restoration Construction Team Tampa, FL Terms: Net 30 Days Delivery: 180 Days Extended Price	Griffin Contracting, Inc. Tampa, FL Terms: Net 30 Days Delivery: 120 Days Extended Price	Chouinard Construction & Maintenance, LLC Largo, FL Terms: Net 30 Days Delivery: 180 Days Extended Price	Sierra Construction & Restoration, Inc. Tampa, FL Terms: Net 30 Days Delivery: 100 Days Extended Price	Voeller Construction, Inc. Palm Harbor, FL Terms: Net 30 Days Delivery: 120 Days Extended Price
Bid No. 6904A, Project No. RC-861 (1A)								
1	In accordance with IFBC #6904A	1	JOB	\$128,284.20	\$102,602.25	\$123,112.74	\$155,877.00	\$159,705.00
RC-861 (1A) Allowances								
2	Permits	1	JOB	1,550.00	1,550.00	1,550.00	1,550.00	1,550.00
3	Lighting Fixtures	1	JOB	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00
4	Total Base Bid (Sum Items 1, 2 and 3)			\$131,034.20	\$105,352.25	\$125,862.74	\$158,627.00	\$162,455.00
Bid No. 6904A, Project No. RC-3443 (1B)								
1	In accordance with IFBC #6904A	1	JOB	\$128,567.85	\$102,602.25	\$124,114.14	\$154,039.00	\$159,705.00
RC-3443 (1B) Allowances								
2	Permits	1	JOB	1,550.00	1,550.00	1,550.00	1,550.00	1,550.00
3	Lighting Fixtures	1	JOB	1,200.00	1,200.00	1,200.00	1,200.00	1,200.00
4	Total Base Bid (Sum Items 1, 2 and 3)			\$131,317.85	\$105,352.25	\$126,864.14	\$156,789.00	\$162,455.00
Bid No. 6904A, Project No. RC-4676 (1C)								
1	In accordance with IFBC #6904A	1	JOB	\$129,698.73	\$102,602.25	\$124,512.97	\$155,877.00	\$159,705.00
RC-4676 (1C) Allowances								
2	Permits			1,550.00	1,550.00	1,550.00	1,550.00	1,550.00
3	Lighting Fixtures			1,200.00	1,200.00	1,200.00	1,200.00	1,200.00
4	Total Base Bid (Sum Items 1, 2 and 3)			132,448.73	105,352.25	127,262.97	158,627.00	162,455.00
RC-4676 (1C) Alternates								
5	Construct new Handicap access ramp as shown on the Site Plan sheet A2.1A and the details on sheet	1	JOB	4,631.40	9,748.05	2,788.00	6,925.00	6,350.00
6	Total Base Bid plus Add Alternate (Item 4 plus Item 5)			\$137,080.13	\$115,100.30	\$130,050.97	\$165,552.00	\$168,805.00
Bid No. 6904A, Project No. RC-3645 (1C)								
1	In accordance with IFBC #6904A	1	JOB	\$129,698.73	\$102,602.25	\$120,350.00	\$155,877.00	\$159,705.00
RC-3645 (1C) Allowances								
2	Permits			1,550.00	1,550.00	1,550.00	1,550.00	1,550.00
3	Lighting Fixtures			1,200.00	1,200.00	1,200.00	1,200.00	1,200.00
4	Total Base Bid (Sum Items 1, 2 and 3)			132,448.73	105,352.25	123,100.00	158,627.00	162,455.00
RC-3645 (1C) Additive Alternates								
5	Construct new Handicap access ramp as shown on Plan sheet A2.1A and the details on sheet A7.1	1	JOB	4,464.00	9,748.05	2,788.00	6,925.00	5,890.00
6	Total Base Bid plus Add Alternate (Item 4 plus Item 5)			\$136,912.73	\$115,100.30	\$125,888.00	\$165,552.00	\$168,345.00

Contractor's Discount (optional) 3% 2.5% Net 10 2.50% 5% 4%

Contractor's Discount if awarded all 4 homes Note:
 Contractor must bid all 4 homes for the city to consider
 Contractor's discount in bid calculation

Non-Responsive:
 Core Construction Group, Inc.
 Kori Monroe d/b/a Irok Construction Services, LLC

City of St. Petersburg
Bid Tabulation
 Purchasing and Materials Management

Item No.	Description	Qty.	UOM	Pro-Fit Development, Inc. Tampa, FL Terms: Net 30 Days Delivery: 100 Days	General Home Development Corporation of Pinellas, Inc. St. Petersburg, FL Terms: Net 30 Days Delivery: 99 Days	Henessey Construction Services Corp. St. Petersburg, FL Terms: Net 30 Days Delivery: Not Specified	CW Contracting, LLC St. Petersburg, FL Terms: Net 30 Days Delivery: 90 Days
				Extended Price	Extended Price	Extended Price	Extended Price
Bid No. 6904A, Project No. RC-861 (1A)							
1	In accordance with IFBC #6904A	1	JOB	Not Specified	\$154,750.00	\$196,383.00	Not Specified
RC-861 (1A) Allowances							
2	Permits	1	JOB		1,550.00	1,550.00	
3	Lighting Fixtures	1	JOB		1,200.00	1,200.00	
4	Total Base Bid (Sum Items 1, 2 and 3)				\$157,500.00	\$199,133.00	
Bid No. 6904A, Project No. RC-3443 (1B)							
1	In accordance with IFBC #6904A	1	JOB	\$107,000.00	\$149,895.00	\$179,019.00	Not Specified
RC-3443 (1B) Allowances							
2	Permits	1	JOB	1,550.00	1,550.00	1,550.00	
3	Lighting Fixtures	1	JOB	1,200.00	1,200.00	1,200.00	
4	Total Base Bid (Sum Items 1, 2 and 3)			\$109,750.00	\$152,645.00	\$181,769.00	
Bid No. 6904A, Project No. RC-4676 (1C)							
1	In accordance with IFBC #6904A	1	JOB	Not Specified	\$154,750.00	\$196,043.00	\$114,750.00
RC-4676 (1C) Allowances							
2	Permits				1,550.00	1,550.00	1,550.00
3	Lighting Fixtures				1,200.00	1,200.00	1,200.00
4	Total Base Bid (Sum Items 1, 2 and 3)				157,500.00	198,793.00	117,500.00
RC-4676 (1C) Alternates							
5	Construct new Handicap access ramp as shown on the Site Plan sheet A2.1A and the details on sheet	1	JOB		13,955.00	5,800.00	7,500.00
6	Total Base Bid plus Add Alternate (Item 4 plus Item 5)				\$171,455.00	\$204,593.00	\$125,000.00
Bid No. 6904A, Project No. RC-3645 (1C)							
1	In accordance with IFBC #6904A	1	JOB	\$107,000.00	\$154,750.00	\$196,579.00	\$114,750.00
RC-3645 (1C) Allowances							
2	Permits			1,550.00	1,550.00	1,550.00	1,550.00
3	Lighting Fixtures			1,200.00	1,200.00	1,200.00	1,200.00
4	Total Base Bid (Sum Items 1, 2 and 3)			109,750.00	157,500.00	199,329.00	117,500.00
RC-3645 (1C) Additive Alternates							
5	Construct new Handicap access ramp as shown on Plan sheet A2.1A and the details on sheet A7.1	1	JOB	7,900.00	13,955.00	5,800.00	7,500.00
6	Total Base Bid plus Add Alternate (Item 4 plus Item 5)			\$117,650.00	\$171,455.00	\$205,129.00	\$125,000.00
Contractor's Discount (optional)				Not Specified	3%	23%	Not Specified
Contractor's Discount if awarded all 4 homes Note:							
Contractor must bid all 4 homes for the city to consider							
Contractor's discount in bid calculation							
Non-Responsive:							
Core Construction Group, Inc.							
Kori Monroe d/b/a Irok Constructional Services, LLC							