

BID TABULATION

Bid No. 6966

Police HQ CEEB - Generator Addition  
Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Project No. 08035-118  
Bid date: April 8, 2010

Item No.	Description	Quantity		Engineer's Estimate		Henriquez Electric Corp. 7713 Benjamin Road Tampa, FL 33634		Par Builders II, Inc. 1038 Belcher Road South Largo, FL 33771		WPCS International-Sarasota, Inc. dba Southeastern Communication Service, Inc. 2017 Cattlemen Road Sarasota, FL 34232		Carl Hankins, Inc dba Sheppard Electrical Services 14512 North Nebraska Ave. Tampa, FL 33613	
				Base Bid	1	2	3	4					
	Totals-->			100,000.00	124,000.00	127,493.00	133,353.00	249,385.00					
	Surety-5% bond -->												
				@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$
	BASE BID												
1	One 125 Kw Packaged Unit Generator - Kohler	1	LS	70,000.00	70,000.00	112,000.00	112,000.00	115,493.00	115,493.00	97,784.00	97,784.00	166,169.50	166,169.50
1.1	One Automatic Transfer Switch ( ATS )	1	LS	18,000.00	18,000.00	0.00	included	0.00	included	23,569.00	23,569.00	71,215.50	71,215.50
M-13.1	Allowance for Contract Amendment	1	LS	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00	12,000.00
	Subtotal:				100,000.00		124,000.00		127,493.00		133,353.00		249,385.00
				@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$
	ALTERNATE SUBSTITUTION MFG. BID												
2	One 125 Kw Packaged Unit Generator - Substitution Mfg.	1	LS	70,000.00	70,000.00	NB		NB		99,314.00	99,314.00	NB	
2.1	One Automatic Transfer Switch ( ATS )	1	LS	18,000.00	18,000.00	NB		NB		25,100.00	25,100.00	NB	
M-13.1	Allowance for Contract Amendment	1	LS	12,000.00	12,000.00					12,000.00	12,000.00		
	Subtotal:				100,000.00		0.00		0.00		136,414.00		0.00
<b>BID TABULATION SUMMARY</b>													
Subtotal: BASE BID					100,000.00		124,000.00		127,493.00		133,353.00		249,385.00
Subtotal: ALTERNATE SUBSTITUTION MFG. BID					100,000.00		0.00		0.00		136,414.00		0.00

Correction of Bidders Extensions/Total

Project Manager: Tony Leno 4.9.2010  
Date:

Design Manager: Steven K. Leavitt 4/12/10  
Date:

Engineering Director: Thomas B. Gibson 4/16/10  
Date:

This tabulation is a compilation of bid prices and a mathematical check of bid totals.

The tabulation does not imply that the bid is in conformance with the City's requirements for a responsive bid.