

BID TABULATION

Municipal Marina - North Vinoy Yacht Basin Mooring Field  
 Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Bid No.: 7150  
 Project No.: 07055-119  
 Bid date: June 14, 2011

Item No.	Description	Quantity	Engineer's Estimate	Tampa Bay Marine, Inc.		All American Concrete, Inc.		Marine Contracting Group, Inc.	
				@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$
	Totals-->		302,000.00	1	324,404.00	2	356,000.00	3	479,000.00
	Surety-5% bond -->								
				1	2	3			
				@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$
	GENERAL								
G-1	Mobilization	1	L.S.	50,000.00	50,000.00	15,000.00	15,000.00	50,000.00	50,000.00
B-1	Construct North (Vinoy) Yacht basin Mooring Field and Dinghy Dock	1	L.S.	202,000.00	202,000.00	259,404.00	259,404.00	256,000.00	256,000.00
M-13	Allowance for Contract Amendment	1	L.S.	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00
	CONTRACT BID TOTAL				302,000.00		324,404.00		356,000.00
									479,000.00

Bidders Extensions/Total

Project Manager: Richard C. Hermann 6/16/11  
 Richard C. Hermann, P.E. Date:

Design Manager: Steven K. Leavitt 6/16/11  
 Steven K. Leavitt, P.E. Date:

Engineering Director: Thomas B. Gibson 6/16/2011  
 Thomas B. Gibson, P.E. Date:

This tabulation is a compilation of bid prices and a mathematical check of bid totals.

The tabulation does not imply that the bid is in conformance with the City's requirements for a responsive bid.