

Lake Vista Observation Pier
 Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Bid No.: 7248
 Project No.: 11210-017
 Bid date: **February 14, 2012**

Item No.	Description	Quantity		Ram Marine Services, Inc.		Enterprise Marine Contractors, Inc.		Tampa Bay Marine, Inc.		Tagarelli Construction, Inc.	
				@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$
		Totals-->		1	48,916.00	2	53,591.30	3	61,721.87	4	87,810.00
		Surety-5% bond -->		Certified Check		Developers Surety & Insurance Co.		International Fidelity Insurance Co.		Berkley Regional Insurance Co.	
				1		2		3		4	
				@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$
	GENERAL										
1	Construct new pier	1	LS	52,016.00	52,016.00	64,025.00	64,025.00	67,421.87	67,421.87	88,000.00	88,000.00
2	Allowance for Permit Cost	1	LS	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00
3	Allowance for Contract Amendment	1	LS	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00
	Total Contract Base Bid:				56,516.00		68,525.00		71,921.87		92,500.00
	Add Alternate										
4	Add alternate- composite lumber	1	LS	5,100.00	5,100.00	2,900.00	2,900.00	3,200.00	3,200.00	8,310.00	8,310.00
					5,100.00		2,900.00		3,200.00		8,310.00
	Deduct Alternate										
5	Deduct alternate- Metal gazebo support frame and metal caps for piles. (Material and Installation)	1	LS	12,700.00	12,700.00	16,740.00	16,740.00	13,400.00	13,400.00	13,000.00	13,000.00
					12,700.00		16,740.00		13,400.00		13,000.00
	SubTotal Contract Base Bid and Alternate:				48,916.00		54,685.00		61,721.87		87,810.00
	2%/10, Net 30 Discount:				0		1,093.70		0		0
	Total Contract Base Bid and Alternate with 2%/10 Discount:				48,916.00		53,591.30		61,721.87		87,810.00

Correction of Bidders Extensions/Total

Project Manager: _____
 Steve Oschner Date:

Design Manager _____
 Raul Quintana, R.A. Date:

Engineering Director: _____
 Thomas B. Gibson, P.E. Date: