

Maximo Park Improvements
 Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Bid No.: 7258
 Project No.: 10208-017
 Bid date: **March 27, 2012**

Item No.	Description	Quantity		Tampa Bay Marine, Inc.		Flores & Harper Construction Co.		Stamper Construction Company		All American Concrete, Inc.	
				@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$
		Totals-->		1	1,038,423.00	2	1,321,312.00	3	1,462,577.00	4	1,527,296.00
		Surety-5% bond -->		International Fidelity Insurance Co.		North American Specialty Insurance Co.		Developers Surety & Insurance Co.		Travelers Casualty & Surety Company	
				1		2		3		4	
				@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$
1	Site Preparation	1	LS	156,000.00	156,000.00	199,100.00	199,100.00	217,060.00	217,060.00	261,875.00	261,875.00
2	Ramps, Gangways, & Docks	1	LS	337,475.00	337,475.00	467,776.00	467,776.00	397,475.00	397,475.00	425,951.00	425,951.00
3	Stormwater Management	1	LS	37,018.00	37,018.00	40,227.00	40,227.00	102,750.00	102,750.00	60,530.00	60,530.00
4	Utilities	1	LS	19,300.00	19,300.00	59,769.00	59,769.00	36,020.00	36,020.00	51,115.00	51,115.00
5	Paving, Parking & Misc. Features	1	LS	151,241.00	151,241.00	123,838.00	123,838.00	182,996.00	182,996.00	175,252.50	175,252.50
6	Unforeseen Conditions	1	LS	40,000.00	40,000.00	40,000.00	40,000.00	40,000.00	40,000.00	40,000.00	40,000.00
7	Allowance for Permit Costs	1	LS	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00
	Contract Base Bid				751,034.00		940,710.00		986,301.00		1,024,723.50
Alt-1	Site prep, paving, parking, assoc. drainage	1	LS	251,889.00	251,889.00	338,252.00	338,252.00	433,926.00	433,926.00	467,572.50	467,572.50
Alt-2	Cost Difference for Ramps, Gangways, &	1	LS	35,500.00	35,500.00	42,350.00	42,350.00	42,350.00	42,350.00	35,000.00	35,000.00
	Alternates Total Cost				287,389.00		380,602.00		476,276.00		502,572.50
	Total Contract Base Bid, Alternate 1, & Alternate 2				1,038,423.00		1,321,312.00		1,462,577.00		1,527,296.00
	Selected Alternates AA-1, AA-2				287,389.00		380,602.00		476,276.00		502,572.50
	Total Base Bid and Selected Alternates				1,038,423.00		1,321,312.00		1,462,577.00		1,527,296.00

Correction of Bidders Extensions/Total

This tabulation is a compilation of bid prices and a mathematical check of bid totals.

The tabulation does not imply that the bid is in conformance with the City's requirements for a responsive bid.