



SWWRF 12KV Loop Generator Load Replacement Project
 Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Bid No.: 7566
 Project No.: 13036-111
 Bid date: December 12, 2013

Item No.	Description	Quantity	B. L. Smith Electric, Inc.		Lavandera Electric Co.		Cogburn Bros., Inc.	
			@ unit \$	total \$	@ unit \$	total \$	@ unit \$	total \$
Totals-->			1	\$ 2,250,000.00	2	\$ 2,470,629.00	3	\$ 2,521,920.00
Surety: 5% bond -->			The Ohio Casualty Insurance Co.		The Ohio Casualty Insurance Co.		Western Surety Company	
General								
G-1.1	Mobilization	1 LS	\$ 157,550.00	\$ 157,550.00	\$ 45,000.00	\$ 45,000.00	\$ 50,000.00	\$ 50,000.00
G-2.1	Electrical Distribution Infrastructure Replacement	1 LS	\$ 2,042,450.00	\$ 2,042,450.00	\$ 2,426,050.00	\$ 2,426,050.00	\$ 2,421,920.00	\$ 2,421,920.00
Subtotal: General				\$ 2,200,000.00		\$ 2,471,050.00		\$ 2,471,920.00
Miscellaneous								
M-13.1	Allowance for Contract Amendment	1 LS	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
Subtotal: Miscellaneous				\$ 50,000.00		\$ 50,000.00		\$ 50,000.00
BID TABULATION SUMMARY								
Subtotal: General				\$ 2,200,000.00		\$ 2,471,050.00		\$ 2,471,920.00
Subtotal: Miscellaneous				\$ 50,000.00		\$ 50,000.00		\$ 50,000.00
Sub Total				\$ 2,250,000.00		\$ 2,521,050.00		\$ 2,521,920.00
2%/10. Net 15 Discount				0		\$ 50,421.00		0
Grand Total				\$ 2,250,000.00		\$ 2,470,629.00		\$ 2,521,920.00

Correction of Bidders Extensions/Total


 Steven D. Marshall
 Project Manager
 Date: 7/31/14


 H. Phillip Keyes, P.E.
 Design Manager
 Date: 8/1/14


 Thomas B. Gibson, P.E.
 Engineering and Capital Improvements Director