

Roof Replacement at Shore Acres Recreation Center  
 Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Bid No.: 7587  
 Project No. 12222-119  
 Bid date: January 8, 2014

Item No.	Description	Quantity	Allied Roofing, Inc.		Quality Roofing, Inc.		American Roofing & Sheet Metal, Inc.		Anderson & Shah Roofing, Inc. of Florida		Southern Roofing Company, Inc.	
			PO Box 15238 Tampa, FL 33604	9507 Palm River Rd. Tampa, FL 33619	5425 W. Crenshaw St. Tampa, FL 33634	6456 123rd Ave. Largo, FL 33773	1727 W. Cypress St. Tampa, FL 33606					
	Totals-->	1	\$ 132,221.60	2	\$ 160,600.00	3	\$ 162,792.70	4	\$ 181,000.00	5	\$ 225,256.00	
	Surety-5% bond -->		Old Republic Surety Company	Berkley Insurance Company	Auto-Orient Insurance Company	Merchants Bonding Company	RI Insurance Company					
			1 unit \$ total \$	2 unit \$ total \$	3 unit \$ total \$	4 unit \$ total \$	5 unit \$ total \$					
1	Roof Replacement at Shore Acres Recreation Center	1	LS	\$ 127,220.00	\$153,600.00	\$ 159,415.00	\$173,200.00	\$ 216,856.00				
2	Allowance for Permit Costs	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00				
3	Allowance for Unforeseen Conditions	1	LS	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00				
4	Unit Price for Repairs to Existing Cementitious Wood Fiber Deck Repairs	100	SF	\$ 1,850.00	\$ 1,200.00	\$ 700.00	\$ 1,500.00	\$ 600.00				
5	Unit Price for Repairs to Existing Wood Deck	100	SF	\$ 350.00	\$ 300.00	\$ 500.00	\$ 600.00	\$ 300.00				
	Contract Base Bid			\$ 134,920.00	\$160,600.00	\$ 166,115.00	\$181,000.00	\$ 225,256.00				
6	Deduct Alternate #1 - New 2-ply Modified Bitumen Roofing System over Fire Barrier	1	LS	0	\$ 27,000.00	\$ 14,965.00	\$ 500.00	\$ 3,787.00				
*Quantities on electronic bid sheet contained erroneous decimal points that have been removed.												
<b>BID TABULATION SUMMARY</b>												
Subtotal: Contract Base Bid			1	\$ 134,920.00	2	\$160,600.00	3	\$ 166,115.00	4	\$181,000.00	5	\$ 225,256.00
2%/10, Net 15 Discount:				\$ 2,698.40		0	\$ 3,322.30		0		0	
Total:				\$ 132,221.60		\$160,600.00		\$ 162,792.70		\$181,000.00		\$ 225,256.00

Correction of Bidders Extensions/Totals

Jean S. Totti 6/02/14  
 Jean Totti  
 Project Manager

Raul Cortana, R.A. 6/2/14  
 Raul Cortana, R.A.  
 Design Manager

Thomas B. Gibson, P.E. 6-5-14  
 Thomas B. Gibson, P.E.  
 Engineering and Capital Improvements Director