

City of St. Petersburg  
**Bid Tabulation**  
 Procurement and Supply Management

Item No.	Description	Est Annual Qty. UOM	GLE Associates, Inc.		Greenfield Environmental, Inc.		OHC Environmental Engineering, Inc.		Professional Service Industries	
			Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
			Tampa, FL Terms: Net 30 Delivery: 30 Days		St. Petersburg, FL Terms: 2%/10, Net 30 Delivery: 7 Days		Tampa, FL Terms: Net 30 Delivery: Not Specified		Tampa, FL Terms: Net 30 Delivery: 7 Days	
	<b>Asbestos - Survey (Facilities)</b>									
1	Asbestos Facility Survey - Less than 2,500 Square Feet excluding samples	300 EA	\$712.50	\$213,750.00	\$200.00	\$60,000.00	\$700.00	\$210,000.00	\$1,100.00	\$330,000.00
2	Asbestos Facility Survey - 2,500 to 5,000 Square Feet excluding samples	1 EA	817.00	817.00	600.00	600.00	800.00	800.00	1,600.00	1,600.00
3	Asbestos Facility Survey - 5,001 to 10,000 Square Feet excluding samples	1 EA	959.50	959.50	50.00	50.00	900.00	900.00	1,700.00	1,700.00
4	Asbestos Facility Survey - 10,001 to 20,000 Square Feet excluding samples	1 EA	1,092.50	1,092.50	50.00	50.00	1,200.00	1,200.00	18.00	18.00
5	Asbestos Facility Survey - Greater than 20,000 Square Feet excluding samples - Cost per hour	1 HR	76.95	76.95	100.00	100.00	1,200.00	1,200.00	55.00	55.00
	<b>Asbestos - Analysis</b>									
6	Analyzed Bulk Sample (PLM)- Standard Turnaround	20,000 EA	8.08	161,600.00	12.00	240,000.00	16.00	320,000.00	10.00	200,000.00
7	Analyzed Bulk Sample (PLM)- Additional per sample cost for 24 hour turnaround time	1 EA	11.40	11.40	15.00	15.00	14.00	14.00	15.00	15.00
8	Analyzed Bulk Sample (PLM) utilizing point counting method (400 point count)	125 EA	33.25	4,156.25	30.00	3,750.00	45.00	5,625.00	30.00	3,750.00
9	Analyzed Air Sample (PCM) standard turnaround time	1 EA	2.50	2.50	0	0	5.00	5.00	8.00	8.00
10	Analyzed Air Sample (TEM) 24-Hours	1 EA	52.25	52.25	50.00	50.00	20.00	20.00	65.00	65.00
	<b>Asbestos - Project Monitoring</b>									
11	Project Air Monitoring, first, second or third shift, (10-hour shift), seven-days per week, (including all travel expenses and the PCM analysis of up to 10 air samples per shift at no extra cost).	3,000 HR	64.13	192,390.00	35.00	105,000.00	75.00	225,000.00	55.00	165,000.00
12	Project Air Monitoring - Overtime hours, in excess of 10-hours per day, seven-days per week.	1 HR	80.75	80.75	10.00	10.00	65.00	65.00	68.00	68.00
	<b>Asbestos - Staffing</b>									
13	Florida Licensed Asbestos Consultant	325 HR	118.75	38,593.75	60.00	19,500.00	70.00	22,750.00	125.00	40,625.00
14	Certified Industrial Hygienist	1 HR	118.75	118.75	40.00	40.00	70.00	70.00	175.00	175.00
15	Staff Industrial Hygienist	10 HR	80.75	807.50	90.00	900.00	75.00	750.00	75.00	750.00

City of St. Petersburg  
**Bid Tabulation**  
 Procurement and Supply Management

Item No.	Description	Est Annual Qty. UOM	GLE Associates, Inc.		Greenfield Environmental, Inc.		OHC Environmental Engineering, Inc.		Professional Service Industries	
			Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
16	Professional Engineer <b>Asbestos - Documentation</b>	1 HR	90.25	90.25	20.00	20.00	90.00	90.00	125.00	125.00
17	Final report of large scale asbestos abatement project including photos	1 EA	546.25	546.25	50.00	50.00		0	980.00	980.00
18	Final report of small-scale, short duration, or emergency asbestos abatement projects, including photos	250 EA	465.50	116,375.00	150.00	37,500.00		0	765.00	191,250.00
19	Operation and Maintenance Manual	1 EA	945.25	945.25	50.00	50.00	200.00	200.00	1,500.00	1,500.00
20	Development of small scale project specifications	200 EA	1,425.00	285,000.00	150.00	30,000.00	100.00	20,000.00	1,200.00	240,000.00
21	Development of large scale project specifications	1 EA	1,710.00	1,710.00	50.00	50.00	500.00	500.00	1,500.00	1,500.00
	<b>Phase I ESA (Facilities)</b>									
22	Phase I ESA - Up to 20,000 Square Feet (Building Size)	10 EA	1,890.00	18,900.00	1,500.00	15,000.00	1,400.00	14,000.00	1,950.00	19,500.00
23	Phase I ESA - Greater than 20,000 Square Feet (Building Size)	1 EA	5,175.00	5,175.00	500.00	500.00	1,800.00	1,800.00	2,050.00	2,050.00
	<b>Phase II ESA for Petroleum and Solvent Compounds</b>									
24	Temporary Monitoring Well and Sampling - (up to 15' depth)	15 EA	3,150.00	47,250.00	50.00	750.00	1,900.00	28,500.00	1,800.00	27,000.00
25	Soil Sampling - up to 6 feet depth	1 EA	315.00	315.00	50.00	50.00	1,200.00	1,200.00	250.00	250.00
26	Analysis - EPA Method 8260	1 EA	88.20	88.20	25.00	25.00	195.00	195.00	60.00	60.00
27	Analysis - EPA Method 8270	1 EA	207.00	207.00	25.00	25.00	65.00	65.00	85.00	85.00
28	Analysis - FL-PRO for TRPH	1 EA	67.50	67.50	25.00	25.00	75.00	75.00	75.00	75.00
29	Analysis - RCRA Metals	1 EA	67.50	67.50	25.00	25.00	95.00	95.00	95.00	95.00
	<b>IAQ</b>									
30	Comfort Parameter Testing - 2,500 sq ft facility	1 EA	895.50	895.50	10.00	10.00		0	1,650.00	1,650.00
31	Particulate Air Samples ( Example Air-O-Cell)	100 EA	31.50	3,150.00	15.00	1,500.00	45.00	4,500.00	55.00	5,500.00
32	Viable Fungi Air Samples	1 EA	1,058.90	1,058.90	10.00	10.00	50.00	50.00	85.00	85.00
	<b>Lead Testing</b>									
33	Lead-Based Paint Inspection	30 EA	1,710.00	51,300.00	200.00	6,000.00	350.00	10,500.00	1,500.00	45,000.00
34	Risk Assessment	1 EA	1,890.00	1,890.00	500.00	500.00	250.00	250.00	1,500.00	1,500.00
35	Clearance Exam	30 EA	625.50	18,765.00	100.00	3,000.00	250.00	7,500.00	1,050.00	31,500.00
	<b>Sub Total:</b>			<b>\$1,168,305.45</b>		<b>\$525,155.00</b>		<b>\$877,919.00</b>		<b>\$1,313,534.00</b>
	<b>2%/10, Net 30 Discount:</b>			0		10,503.10		17,558.38		26,270.68
	<b>SBE Discount:</b>			0		21,006.20		26,337.57		0
	<b>Total:</b>			<b>\$1,168,305.45</b>		<b>\$514,651.90</b>		<b>\$860,360.62</b>		<b>\$1,287,263.32</b>