

Oberly Pumping Station - Chemical Injection Project

BID TABULATION

Bid No.:

7238

Washington Terrace Pumping Station - Valve Replacement and Chemical Storage and Fee System

Project Nos.:

17106-111 & 18065-111

Bid Date:

May 9, 2019

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity		KAT Construction & Materials, Inc.		TLC Diversified, Inc.	
				22031 US Hwy 19 Clearwater, FL 33765		2719 17th St. E. Palmetto, FL 34221	
		Totals-->		1	\$ 2,099,304.57	2	\$ 2,183,000.00
		Surety-5% bond -->		The Cincinnati Insurance Company		Westfield Insurance Company	
				1		2	
				@ unit \$	total \$	@ unit \$	total \$
CONSECUTIVE CONSTRUCTION OF PUMPING STATIONS							
First complete Work at Oberly Pumping Station within one hundred twenty (120) calendar days from Notice to Proceed followed by completion of Work at Washington Terrace Pumping Station within three hundred (300) calendar days, for a maximum Contract Time of four hundred twenty (420) days.							
OBERLY PUMPING STATION							
G-1	Mobilization	1	LS	\$ 33,000.00	\$ 33,000.00	\$ 80,000.00	\$ 80,000.00
M-2	Removal of Equipment	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 6,000.00	\$ 6,000.00
M-3	Construction of Sodium Hypochlorite Chemical System	1	LS	\$ 150,544.10	\$ 150,544.10	\$ 147,000.00	\$ 147,000.00
M-4	Construction of Liquid Ammonia Sulfate Chemical System	1	LS	\$ 150,544.10	\$ 150,544.10	\$ 142,000.00	\$ 142,000.00
M-5	Construction of Sodium Hydroxide (Caustic) Chemical System	1	LS	\$ 150,544.10	\$ 150,544.10	\$ 134,000.00	\$ 134,000.00
M-6	Electrical Work	1	LS	\$ 92,000.00	\$ 92,000.00	\$ 106,000.00	\$ 106,000.00
M-7	Instrumentation & Controls Work	1	LS	\$ 140,000.00	\$ 140,000.00	\$ 140,000.00	\$ 140,000.00
M-13	Allowance for Contract Amendment	1	LS	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
	Subtotal: OBERLY				\$ 781,632.30		\$ 805,000.00
WASHINGTON TERRACE PUMPING STATION							
G-1	Mobilization	1	LS	\$ 48,000.00	\$ 48,000.00	\$ 110,000.00	\$ 110,000.00
M-1	Demolition	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 8,000.00	\$ 8,000.00
M-3	Construction of Sodium Hypochlorite Chemical System	1	LS	\$ 153,916.25	\$ 153,916.25	\$ 167,000.00	\$ 167,000.00
M-4	Construction of Liquid Ammonia Sulfate Chemical System	1	LS	\$ 153,916.25	\$ 153,916.25	\$ 147,000.00	\$ 147,000.00
M-5	Construction of Sodium Hydroxide (Caustic) Chemical System	1	LS	\$ 153,916.25	\$ 153,916.25	\$ 146,000.00	\$ 146,000.00
M-6	Electrical Work	1	LS	\$ 176,000.00	\$ 176,000.00	\$ 206,000.00	\$ 206,000.00
M-7	Instrumentation & Controls Work	1	LS	\$ 140,000.00	\$ 140,000.00	\$ 140,000.00	\$ 140,000.00
M-8	Valve Replacement Work	1	LS	\$ 356,923.52	\$ 356,923.52	\$ 334,000.00	\$ 334,000.00
M-13	Allowance for Contract Amendment	1	LS	\$ 120,000.00	\$ 120,000.00	\$ 120,000.00	\$ 120,000.00
	Subtotal: WASHINGTON TERRACE				\$ 1,317,672.27		\$ 1,378,000.00

Oberly Pumping Station - Chemical Injection Project

BID TABULATION

Bid No.: 7238

Washington Terrace Pumping Station - Valve Replacement and Chemical Storage and Fee System

Project Nos.: 17106-111 & 18065-111

Bid Date: May 9, 2019

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity	KAT Construction & Materials, Inc.	TLC Diversified, Inc.
			22031 US Hwy 19 Clearwater, FL 33765	2719 17th St. E. Palmetto, FL 34221
		Totals-->	1	2
		Surety-5% bond -->	\$ 2,099,304.57	\$ 2,183,000.00
			The Cincinnati Insurance Company	Westfield Insurance Company
BID TABULATION SUMMARY				
		Subtotal: OBERLY	\$ 781,632.30	\$ 805,000.00
		Subtotal: WASHINGTON TERRACE	\$ 1,317,672.27	\$ 1,378,000.00
		TOTAL:	\$ 2,099,304.57	\$ 2,183,000.00

David Abbaspour
 David Abbaspour, P.E. Date: 7-11-19
 Project Manager

Diana Smilova
 Diana Smilova, P.E. Date: 7-11-19
 Design Manager

Brijesh Prayman
 Brijesh Prayman, P.E., ENV SP Date: 7/11/19
 Director, Engineering & Capital Improvements Department

Mr. David Abbaspour
Project Manager
City of St. Petersburg
One Fourth Street North
St. Petersburg, FL 33701-3804

Arcadis U.S., Inc.
3109 West Dr. Martin Luther King
Jr. Boulevard
Suite 350
Tampa
Florida 33607
Tel 813 903 3100
Fax 813 903 9115
www.arcadis.com

Subject:
17106-111 Oberly Pumping Station – Chemical Injection and 18065-111,
Washington Terrace Pumping Station – Valve Replacement and Chemical Storage
and Feed System

Dear Mr. Abbaspour:

The two subject projects were combined in a single bid announcement. In accordance with the provisions in the Invitation for Bid for the subject project(s), two bids were received by the City on May 9, 2019. The bids included an apparent low bid of \$2,099,304.57 from KAT Construction & Materials, Inc. from Clearwater, Florida and a bid of \$2,183,000.00 from TLC Diversified, Inc. from Palmetto, Florida. The bids included prepopulated Allowances for Contract Amendment totaling \$170,000. The apparent low bid without including the Allowances total would equal \$1,929,304.57. The Engineer's Opinion of Probable Construction Costs not including Allowances was \$1,884,550.

Date:
May 23, 2019

Contact:
David O'Connor, PE

Phone:
727.639.5567

Email:
david.oconnor@arcadis.com

Our ref:
01814169.0000

Florida License Numbers

Engineering
7917

Geology
GB564

Surveying
LB7062

The apparent low bidder did not make any exceptions to the bid and confirmed compliance with the project requirements. The apparent low bidder is a Certified Small Business Enterprise (SBE) through the City of St. Petersburg. Per the City's review, KAT Construction and TLC Diversified are both in compliance with all applicable ordinances (SBE, Living Wage, Apprentice). Based on our review and contact with the supplied references, both contractors meet the minimum qualifications. Based on our review of the bids, we recommend award of the project to KAT Construction & Materials, Inc. in the amount of \$2,099,304.57.

If additional information is needed, please feel free to contact us.

Sincerely,

Arcadis U.S., Inc.



David O'Connor, PE, BCEE
Project Manager, Associate Vice President

Copies:
Michael Schlesinger, City of St. Petersburg