

Bid No.: 7772
 Project No.: 19096-112
 Bid Date: July 23, 2020

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity		American Lighting & Signalization, LLC	
				11639 Davis Creek Rd. E. Jacksonville, FL 32256	
	Totals-->			1	\$ 189,652.00
	Surety-5% bond -->			Travelers Casualty & Surety Company	
				1	
				@ unit \$	total \$
	GENERAL				
G-1.1	0101 1 Mobilization	1	LS	\$ 35,000.00	\$ 35,000.00
G-2.1	0102 1 Maintenance of Traffic	1	LS	\$ 20,000.00	\$ 20,000.00
G-2.2	0102 60 Work Zone Sign	240	ED	\$ 1.00	\$ 240.00
G-2.3	0102 74 1 Channelizing Device-Types I,II, DI, VP, DRUM, or LCD	320	ED	\$ 1.00	\$ 320.00
G-2.4	0102 74 7 Channelizing Device-Pedestrian LCD (Longitudinal Channelizing Device)	96	LF	\$ 10.00	\$ 960.00
G-2.5	0102 76 Arrow Board/Advance Warning Arrow Panel	20	ED	\$ 20.00	\$ 400.00
G-2.6	0102 99 Portable Changeable Message Sign, Temporary	20	ED	\$ 30.00	\$ 600.00
G-3.2	0110 4 10 Removal of Existing Concrete	18	SY	\$ 60.00	\$ 1,080.00
G-3.3	0110 23 Tree Removal	1	EA	\$ 2,500.00	\$ 2,500.00
G-3.4	0104 10 3 Sediment Barrier	60	LF	\$ 10.00	\$ 600.00
G-5.2	0104 18 Inlet Protection System	2	EA	\$ 110.00	\$ 220.00
	Subtotal: GENERAL				\$ 61,920.00
	ROADWAY				
R-7.1	0522 1 Concrete Sidewalk and Driveway, 4" Thick	21	SY	\$ 150.00	\$ 3,150.00
	Subtotal: ROADWAY				\$ 3,150.00
	MISCELLANEOUS				
M-13.1	Allowance for Contract Amendment	--	--	\$ 10,000.00	\$ 10,000.00
M-17.01	0711 16 101 Thermoplastic, Standard, White, Solid, 6"	0.011	GM	\$ 12,000.00	\$ 132.00
M-17.02	0711 11 125 Thermoplastic, Standard, White, Solid, 24" for Stop Line and Crosswalk	45	LF	\$ 30.00	\$ 1,350.00
M-17.03	0711 17 1 Thermoplastic, Remove Existing Pavement Markings Surface to Remain	20	SF	\$ 20.00	\$ 400.00
M-18.03	0632 7 1 Signal Cable, New or Reconstructed Intersection, F&I	1	PI	\$ 3,000.00	\$ 3,000.00
M-18.04	0634 4 151 Span Wire Assembly, F&I, Two Point, Perpendicular	1	PI	\$ 3,000.00	\$ 3,000.00
M-18.05	0634 5 1 Fiberglass Insulator, F&I	10	LF	\$ 50.00	\$ 500.00
M-18.06	0639 1 112 Electrical Power Service, F&I, Overhead Meter Purchased by Contractor from Power Company	1	AS	\$ 3,000.00	\$ 3,000.00
M-18.07	0641 2 17 Prestressed Concrete Pole, F&I, Type P-VII	2	EA	\$ 24,000.00	\$ 48,000.00
M-18.08	0650 1 14 Vehicular Traffic Signal, F&I Aluminum, 3 Section, 1 Way	4	EA	\$ 1,100.00	\$ 4,400.00
M-18.09	0650 1 15 Vehicular Traffic Signal, F&I Aluminum, 3 Section, 2-Way	1	EA	\$ 1,800.00	\$ 1,800.00
M-18.10	0660 3 11 Vehicular Detection System - Microwave, F&I, Cabinet Equipment	1	EA	\$ 4,000.00	\$ 4,000.00
M-18.11	0660 3 12 Vehicular Detection System - Microwave, F&I, Above Ground Equipment	1	EA	\$ 10,000.00	\$ 10,000.00
M-18.12	0670 5 111 Traffic Controller Assembly, F&I, NEMA, 1 Preemption	1	AS	\$ 29,000.00	\$ 29,000.00
M-18.13	0700 1 11 Single Post Sign, F&I Ground Mount, up to 12 SF	2	AS	\$ 500.00	\$ 1,000.00
M-18.14	0700 1 12 Single Post Sign, F&I Ground Mount, up to 12-20 SF	2	AS	\$ 2,000.00	\$ 4,000.00
M-18.15	0700 3 201 Sign Panel, Furnish & Install Overhead Mount, up to 12 SF	2	EA	\$ 500.00	\$ 1,000.00
	Subtotal: MISCELLANEOUS				\$ 124,582.00
BID TABULATION SUMMARY					
		Subtotal: GENERAL		\$	61,920.00

Award Pending
 This tabulation is a compilation of bid prices and a mathematical check of bid totals.
 The tabulation does not imply that the bid is in conformance with the City's requirements for a responsive bid.

Bid No.: 7772
Project No.: 19096-112
Bid Date: July 23, 2020

Engineering & Capital Improvements Department, City of St. Petersburg, Florida

Item No.	Description	Quantity	American Lighting & Signalization, LLC
			11639 Davis Creek Rd. E. Jacksonville, FL 32256
		Totals-->	1 \$ 189,652.00
		Surety-5% bond -->	Travelers Casualty & Surety Company
		Subtotal: ROADWAY	\$ 3,150.00
		Subtotal: MISCELLANEOUS	\$ 124,582.00
		TOTAL:	\$ 189,652.00